
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/14/06 
                                                                                                                   PAGE : 251 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NBB                                                                   ROUTE : 38 
     CALL ORDER   : 251                     CONTRACT ID : RS-28003-A                   COUNTIES : HENRY           WAYNE 
     LETTING DATE : 11/01/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 11/02/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     1,481,176.00  100.0000% 
   2   35-1139301     E & B PAVING INC                                                           $     1,720,858.92  116.1819% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2  ) 35-1139301          |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |E & B PAVING INC             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3300.00000        3300.00|    4000.00000        4000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                9.000  MOS  |    1500.00000       13500.00|    1800.00000       16200.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                3.000  EACH |      79.00000         237.00|     100.00000         300.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               27.000  MOS  |      79.00000        2133.00|     107.00000        2889.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   73000.00000       73000.00|   84000.00000       84000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-02676             1000.000  TON  |       4.75000        4750.00|       6.00000        6000.00| 
  TRANSPORTATION OF SALVAGEABLE MILLED    |                             |                             | 
  MATERIAL                                |                             |                             | 
0011 202-94749              230.000  LFT  |       4.00000         920.00|       1.00000         230.00| 
  CURB, ASPHALT, REMOVE                   |                             |                             | 
0012 303-07449             1580.000  TON  |      27.50000       43450.00|      32.00000       50560.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NBB                                                                   ROUTE : 38 
     CALL ORDER   : 251                     CONTRACT ID : RS-28003-A                   COUNTIES : HENRY           WAYNE 
     LETTING DATE : 11/01/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1139301         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |E & B PAVING INC             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 304-07491               50.000  TON  |     185.00000        9250.00|     350.00000       17500.00| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0014 306-08033           187332.000  SYS  |       0.52000       97412.64|       0.50000       93666.00| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0015 306-08034            12314.000  SYS  |       0.70000        8619.80|       1.00000       12314.00| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0016 306-08043             1420.000  SYS  |       2.00000        2840.00|       1.00000        1420.00| 
  MILLING, TRANSITION                     |                             |                             | 
0017 306-08432            10775.000  SYS  |       2.00000       21550.00|       3.04000       32756.00| 
  MILLING, APPROACH                       |                             |                             | 
0018 401-06264                       LUMP |    1600.00000        1600.00|    5000.00000        5000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0019 401-07328            16471.000  TON  |      58.00000      955318.00|      65.00000     1070615.00| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0020 406-05520               54.000  TON  |     325.00000       17550.00|     300.00000       16200.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0021 610-07488             1305.000  TON  |      98.00000      127890.00|     150.00000      195750.00| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0022 720-06525                1.000  EACH |     450.00000         450.00|    1000.00000        1000.00| 
  CASTING, ADJUST TO GRADE, MONUMENT      |                             |                             | 
0023 720-44000                1.000  EACH |     450.00000         450.00|    1000.00000        1000.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0024 801-04308                4.000  EACH |     270.00000        1080.00|     100.00000         400.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0025 801-06207             5254.000  LFT  |       1.55000        8143.70|       0.73000        3835.42| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0026 801-06625               34.000  EACH |     105.00000        3570.00|      50.00000        1700.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0027 801-06640               50.000  EACH |     105.00000        5250.00|     100.00000        5000.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0028 801-06775                       LUMP |   30626.71000       30626.71|   53000.00000       53000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0029 801-07119               60.000  LFT  |      11.60000         696.00|       5.00000         300.00| 
  BARRICADE, III-B                        |                             |                             | 
0030 805-78470              960.000  LFT  |       1.05000        1008.00|       0.30000         288.00| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0031 805-78510              230.000  LFT  |       1.55000         356.50|       3.00000         690.00| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NBB                                                                   ROUTE : 38 
     CALL ORDER   : 251                     CONTRACT ID : RS-28003-A                   COUNTIES : HENRY           WAYNE 
     LETTING DATE : 11/01/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1139301         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |E & B PAVING INC             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 805-78785                1.000  EACH |     600.00000         600.00|    1200.00000        1200.00| 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0033 805-78795              240.000  LFT  |       9.00000        2160.00|       8.00000        1920.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0034 808-06712            11358.000  LFT  |       0.11000        1249.38|       0.10000        1135.80| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0035 808-06713           114836.000  LFT  |       0.11000       12631.96|       0.10000       11483.60| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0036 808-06714            41181.000  LFT  |       0.11000        4529.91|       0.10000        4118.10| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0037 808-75297              528.000  LFT  |      10.50000        5544.00|      10.00000        5280.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0038 808-75300              624.000  LFT  |       2.10000        1310.40|       2.00000        1248.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0039 808-75320                2.000  EACH |     105.00000         210.00|     300.00000         600.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0040 808-75340                2.000  EACH |     630.00000        1260.00|     600.00000        1200.00| 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0041 808-75998             1115.000  EACH |      15.00000       16725.00|      14.40000       16056.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,481,176.00|           $     1,720,858.92|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,481,176.00|           $     1,720,858.92|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/14/06 
                                                                                                                   PAGE : 371 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   467,864.00                                                   ROUTE : US 52 
     CALL ORDER   : 371                     CONTRACT ID : B -27780-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 11/01/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 08/10/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   36-3526376     ERA VALDIVIA CONTRACTORS INC. & SUBSIDIARY                                 $       465,265.00  100.0000% 
   2   36-2726271     DAGLAS, A.G. PAINTING CO                                                   $       734,000.00  157.7596% 
   3   35-2019240     CENTRAL PAINTING, INC.                                                     $       736,175.00  158.2270% 
   4   35-1841931     VENUS PAINTING COMPANY                                                     $       777,840.00  167.1821% 
   5   35-1602596     ICARUS INDUSTRIAL PAINTING                                                 $       927,000.00  199.2413% 
   6   20-1396310     SEI COATINGS LLC                                                           $       960,000.00  206.3340% 
 
==================================================================================================================================== 
                                          |(   1  ) 36-3526376          |(   2  ) 36-2726271          |(   3  ) 35-2019240 
                                          |ERA VALDIVIA CONTRACTORS INC |DAGLAS, A.G. PAINTING CO     |CENTRAL PAINTING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE PAINTING 
                                          |                             |                             | 
0001 105-07038                6.000  MOS  |    1000.00000        6000.00|    2500.00000       15000.00|    1000.00000        6000.00 
  FIELD OFFICE, A                         |                             |                             | 
0002 105-08520                1.000  EACH |     160.00000         160.00|     300.00000         300.00|     100.00000         100.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                6.000  MOS  |     230.00000        1380.00|     100.00000         600.00|     100.00000         600.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |     100.00000         100.00|     100.00000         100.00|      50.00000          50.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 110-01001                       LUMP |   20000.00000       20000.00|   35000.00000       35000.00|   30000.00000       30000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 619-04414               52.000  EACH |      50.00000        2600.00|     300.00000       15600.00|     600.00000       31200.00 
  DRAIN EXTENSION                         |                             |                             | 
0007 619-05926                       LUMP |   40000.00000       40000.00|   25000.00000       25000.00|    1000.00000        1000.00 
  ENVIRONMENTAL CONTROL                   |                             |                             | 
0008 619-51859                       LUMP |  120000.00000      120000.00|  214400.00000      214400.00|  150000.00000      150000.00 
  PAINT STEEL BRIDGE                      |                             |                             | 
0009 619-61000                       LUMP |  252000.00000      252000.00|  400000.00000      400000.00|  498000.00000      498000.00 
  CLEAN STEEL BRIDGE                      |                             |                             | 
0010 709-51821                       LUMP |    2800.00000        2800.00|    5000.00000        5000.00|    2000.00000        2000.00 
  SURFACE SEAL                            |                             |                             | 
0011 801-01093                2.000  EACH |     700.00000        1400.00|    1000.00000        2000.00|     625.00000        1250.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   467,864.00                                                   ROUTE : US 52 
     CALL ORDER   : 371                     CONTRACT ID : B -27780-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 11/01/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 36-3526376          |(   2   ) 36-2726271         |(   3  ) 35-2019240 
                                          |ERA VALDIVIA CONTRACTORS INC |DAGLAS, A.G. PAINTING CO     |CENTRAL PAINTING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 801-03290                4.000  EACH |     200.00000         800.00|     500.00000        2000.00|     150.00000         600.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0013 801-06207             3000.000  LFT  |       1.00000        3000.00|       0.20000         600.00|       1.25000        3750.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0014 801-06640               18.000  EACH |     175.00000        3150.00|     300.00000        5400.00|     150.00000        2700.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0015 801-06710               90.000  DAY  |      25.00000        2250.00|      30.00000        2700.00|      20.00000        1800.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0016 801-06775                       LUMP |    4000.00000        4000.00|   10000.00000       10000.00|    1000.00000        1000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0017 808-03002              500.000  LFT  |       9.25000        4625.00|       0.20000         100.00|       9.25000        4625.00 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0018 808-06716             1000.000  LFT  |       1.00000        1000.00|       0.20000         200.00|       1.50000        1500.00 
  LINE, REMOVE                            |                             |                             | 
     SECTION TOTALS                       |           $       465,265.00|           $       734,000.00|           $       736,175.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       465,265.00|           $       734,000.00|           $       736,175.00 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/14/06 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   467,864.00                                                   ROUTE : US 52 
     CALL ORDER   : 371                     CONTRACT ID : B -27780-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 11/01/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1841931          |(   5   ) 35-1602596         |(   6  ) 20-1396310 
                                          |VENUS PAINTING COMPANY       |ICARUS INDUSTRIAL PAINTING   |SEI COATINGS LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE PAINTING 
                                          |                             |                             | 
0001 105-07038                6.000  MOS  |    2000.00000       12000.00|    2500.00000       15000.00|    1580.00000        9480.00 
  FIELD OFFICE, A                         |                             |                             | 
0002 105-08520                1.000  EACH |     500.00000         500.00|     400.00000         400.00|     100.00000         100.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                6.000  MOS  |     500.00000        3000.00|     200.00000        1200.00|      60.00000         360.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |     500.00000         500.00|     500.00000         500.00|     100.00000         100.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 110-01001                       LUMP |   48000.00000       48000.00|   46350.00000       46350.00|   48000.00000       48000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 619-04414               52.000  EACH |     800.00000       41600.00|     300.00000       15600.00|     100.00000        5200.00 
  DRAIN EXTENSION                         |                             |                             | 
0007 619-05926                       LUMP |    3000.00000        3000.00|   10000.00000       10000.00|   80000.00000       80000.00 
  ENVIRONMENTAL CONTROL                   |                             |                             | 
0008 619-51859                       LUMP |  126873.00000      126873.00|   50000.00000       50000.00|  308160.00000      308160.00 
  PAINT STEEL BRIDGE                      |                             |                             | 
0009 619-61000                       LUMP |  500000.00000      500000.00|  701860.00000      701860.00|  461800.00000      461800.00 
  CLEAN STEEL BRIDGE                      |                             |                             | 
0010 709-51821                       LUMP |    3000.00000        3000.00|   46350.00000       46350.00|   21000.00000       21000.00 
  SURFACE SEAL                            |                             |                             | 
0011 801-01093                2.000  EACH |    1100.00000        2200.00|    1100.00000        2200.00|     500.00000        1000.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0012 801-03290                4.000  EACH |     145.00000         580.00|     145.00000         580.00|     200.00000         800.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0013 801-06207             3000.000  LFT  |       1.25000        3750.00|       1.25000        3750.00|       4.00000       12000.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0014 801-06640               18.000  EACH |     145.00000        2610.00|     145.00000        2610.00|     200.00000        3600.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0015 801-06710               90.000  DAY  |      25.00000        2250.00|      25.00000        2250.00|      10.00000         900.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0016 801-06775                       LUMP |   19127.00000       19127.00|   20000.00000       20000.00|    1500.00000        1500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0017 808-03002              500.000  LFT  |      16.00000        8000.00|      15.00000        7500.00|       4.00000        2000.00 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
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                                                                                                                   PAGE : 371 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   467,864.00                                                   ROUTE : US 52 
     CALL ORDER   : 371                     CONTRACT ID : B -27780-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 11/01/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1841931          |(   5   ) 35-1602596         |(   6  ) 20-1396310 
                                          |VENUS PAINTING COMPANY       |ICARUS INDUSTRIAL PAINTING   |SEI COATINGS LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 808-06716             1000.000  LFT  |       0.85000         850.00|       0.85000         850.00|       4.00000        4000.00 
  LINE, REMOVE                            |                             |                             | 
     SECTION TOTALS                       |           $       777,840.00|           $       927,000.00|           $       960,000.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       777,840.00|           $       927,000.00|           $       960,000.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   336,751.00                                                   ROUTE : 
     CALL ORDER   : 431                     CONTRACT ID : M -28916-A                   COUNTIES : VARIOUS 
     LETTING DATE : 11/01/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 05/31/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2070195     ALPHA EXCAVATING & LANDSCAPING                                             $       216,876.00  100.0000% 
   2   35-1127746     S & G EXCAVATING INC                                                       $       413,881.00  190.8376% 
   3   35-1636776     LINKEL COMPANY                                                             $       588,420.00  271.3163% 
   4   35-1801998     CLR, INC.                                                                  $       635,926.00  293.2210% 
       35-1817574      YARDBERRY LANDSCAPE                                                                 IRREGULAR 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2070195          |(   2  ) 35-1127746          |(   3  ) 35-1636776 
                                          |ALPHA EXCAVATING & LANDSCAPI |S & G EXCAVATING INC         |LINKEL COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DEBRIS REMOVAL 
                                          |                             |                             | 
0001 105-08520                1.000  EACH |      75.00000          75.00|     350.00000         350.00|     500.00000         500.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0002 105-08521                8.000  MOS  |      50.00000         400.00|     100.00000         800.00|     500.00000        4000.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0003 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0004 110-01001                       LUMP |    9000.00000        9000.00|   43080.00000       43080.00|   50000.00000       50000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 201-90788                       LUMP |    3000.00000        3000.00|    6900.00000        6900.00|   35000.00000       35000.00 
  DEBRIS, REMOVE , STR. #1                |                             |                             | 
0006 201-90788                       LUMP |    6000.00000        6000.00|   13400.00000       13400.00|   10000.00000       10000.00 
  DEBRIS, REMOVE , STR. #10               |                             |                             | 
0007 201-90788                       LUMP |    6500.00000        6500.00|   17200.00000       17200.00|   12000.00000       12000.00 
  DEBRIS, REMOVE , STR. #11               |                             |                             | 
0008 201-90788                       LUMP |    4500.00000        4500.00|    7200.00000        7200.00|    7000.00000        7000.00 
  DEBRIS, REMOVE , STR. #12               |                             |                             | 
0009 201-90788                       LUMP |    1000.00000        1000.00|    2000.00000        2000.00|    5000.00000        5000.00 
  DEBRIS, REMOVE , STR. #13               |                             |                             | 
0010 201-90788                       LUMP |    7000.00000        7000.00|    3900.00000        3900.00|    5000.00000        5000.00 
  DEBRIS, REMOVE , STR. #14               |                             |                             | 
0011 201-90788                       LUMP |   11500.00000       11500.00|    8800.00000        8800.00|    5000.00000        5000.00 
  DEBRIS, REMOVE , STR. #15               |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/14/06 
                                                                                                                   PAGE : 431 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   336,751.00                                                   ROUTE : 
     CALL ORDER   : 431                     CONTRACT ID : M -28916-A                   COUNTIES : VARIOUS 
     LETTING DATE : 11/01/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2070195          |(   2   ) 35-1127746         |(   3  ) 35-1636776 
                                          |ALPHA EXCAVATING & LANDSCAPI |S & G EXCAVATING INC         |LINKEL COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 201-90788                       LUMP |    4000.00000        4000.00|    3800.00000        3800.00|    5000.00000        5000.00 
  DEBRIS, REMOVE , STR. #16               |                             |                             | 
0013 201-90788                       LUMP |   33500.00000       33500.00|   43000.00000       43000.00|  150000.00000      150000.00 
  DEBRIS, REMOVE , STR. #17               |                             |                             | 
0014 201-90788                       LUMP |    7000.00000        7000.00|    5600.00000        5600.00|    5000.00000        5000.00 
  DEBRIS, REMOVE , STR. #18               |                             |                             | 
0015 201-90788                       LUMP |    3000.00000        3000.00|    6000.00000        6000.00|    5000.00000        5000.00 
  DEBRIS, REMOVE , STR. #21               |                             |                             | 
0016 201-90788                       LUMP |    4500.00000        4500.00|    4900.00000        4900.00|    5000.00000        5000.00 
  DEBRIS, REMOVE , STR. #3                |                             |                             | 
0017 201-90788                       LUMP |    1000.00000        1000.00|    4100.00000        4100.00|    8000.00000        8000.00 
  DEBRIS, REMOVE , STR. #4                |                             |                             | 
0018 201-90788                       LUMP |   12000.00000       12000.00|   22000.00000       22000.00|   25000.00000       25000.00 
  DEBRIS, REMOVE , STR. #5                |                             |                             | 
0019 201-90788                       LUMP |   30000.00000       30000.00|   49750.00000       49750.00|   25000.00000       25000.00 
  DEBRIS, REMOVE , STR. #6                |                             |                             | 
0020 201-90788                       LUMP |    6000.00000        6000.00|   36000.00000       36000.00|   12000.00000       12000.00 
  DEBRIS, REMOVE , STR. #7                |                             |                             | 
0021 201-90788                       LUMP |    7000.00000        7000.00|   22000.00000       22000.00|   10000.00000       10000.00 
  DEBRIS, REMOVE , STR. #8                |                             |                             | 
0022 201-90788                       LUMP |    5000.00000        5000.00|    4800.00000        4800.00|    5000.00000        5000.00 
  DEBRIS, REMOVE , STR. #9                |                             |                             | 
0023 201-90788                       LUMP |    3000.00000        3000.00|    3300.00000        3300.00|   25000.00000       25000.00 
  DEBRIS, REMOVE , STR.#2                 |                             |                             | 
0024 205-03371             1000.000  CYS  |      10.00000       10000.00|      25.00000       25000.00|      35.00000       35000.00 
  SEDIMENT, REMOVE , STR. #17             |                             |                             | 
0025 205-03371             1000.000  CYS  |      11.50000       11500.00|      21.00000       21000.00|      30.00000       30000.00 
  SEDIMENT, REMOVE , STR. #19             |                             |                             | 
0026 205-03371             1000.000  CYS  |      11.50000       11500.00|      21.00000       21000.00|      30.00000       30000.00 
  SEDIMENT, REMOVE , STR. #20             |                             |                             | 
0027 205-03371             1000.000  CYS  |       9.00000        9000.00|      28.00000       28000.00|      30.00000       30000.00 
  SEDIMENT, REMOVE , STR. #6              |                             |                             | 
0028 801-06775                       LUMP |    9900.00000        9900.00|   10000.00000       10000.00|   49919.00000       49919.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $       216,876.00|           $       413,881.00|           $       588,420.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       216,876.00|           $       413,881.00|           $       588,420.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   336,751.00                                                   ROUTE : 
     CALL ORDER   : 431                     CONTRACT ID : M -28916-A                   COUNTIES : VARIOUS 
     LETTING DATE : 11/01/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1801998          |(       )                    |(      ) 
                                          |CLR, INC.                    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DEBRIS REMOVAL 
                                          |                             |                             | 
0001 105-08520                1.000  EACH |     600.00000         600.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0002 105-08521                8.000  MOS  |     150.00000        1200.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0003 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0004 110-01001                       LUMP |   47000.00000       47000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 201-90788                       LUMP |   20400.00000       20400.00|                             | 
  DEBRIS, REMOVE , STR. #1                |                             |                             | 
0006 201-90788                       LUMP |   11700.00000       11700.00|                             | 
  DEBRIS, REMOVE , STR. #10               |                             |                             | 
0007 201-90788                       LUMP |   15200.00000       15200.00|                             | 
  DEBRIS, REMOVE , STR. #11               |                             |                             | 
0008 201-90788                       LUMP |   11200.00000       11200.00|                             | 
  DEBRIS, REMOVE , STR. #12               |                             |                             | 
0009 201-90788                       LUMP |    8500.00000        8500.00|                             | 
  DEBRIS, REMOVE , STR. #13               |                             |                             | 
0010 201-90788                       LUMP |   25500.00000       25500.00|                             | 
  DEBRIS, REMOVE , STR. #14               |                             |                             | 
0011 201-90788                       LUMP |   52300.00000       52300.00|                             | 
  DEBRIS, REMOVE , STR. #15               |                             |                             | 
0012 201-90788                       LUMP |    8800.00000        8800.00|                             | 
  DEBRIS, REMOVE , STR. #16               |                             |                             | 
0013 201-90788                       LUMP |   55600.00000       55600.00|                             | 
  DEBRIS, REMOVE , STR. #17               |                             |                             | 
0014 201-90788                       LUMP |   14000.00000       14000.00|                             | 
  DEBRIS, REMOVE , STR. #18               |                             |                             | 
0015 201-90788                       LUMP |   11100.00000       11100.00|                             | 
  DEBRIS, REMOVE , STR. #21               |                             |                             | 
0016 201-90788                       LUMP |   14200.00000       14200.00|                             | 
  DEBRIS, REMOVE , STR. #3                |                             |                             | 
0017 201-90788                       LUMP |    5200.00000        5200.00|                             | 
  DEBRIS, REMOVE , STR. #4                |                             |                             | 
0018 201-90788                       LUMP |   31100.00000       31100.00|                             | 
  DEBRIS, REMOVE , STR. #5                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/14/06 
                                                                                                                   PAGE : 431 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   336,751.00                                                   ROUTE : 
     CALL ORDER   : 431                     CONTRACT ID : M -28916-A                   COUNTIES : VARIOUS 
     LETTING DATE : 11/01/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1801998          |(       )                    |(      ) 
                                          |CLR, INC.                    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 201-90788                       LUMP |   66700.00000       66700.00|                             | 
  DEBRIS, REMOVE , STR. #6                |                             |                             | 
0020 201-90788                       LUMP |   39300.00000       39300.00|                             | 
  DEBRIS, REMOVE , STR. #7                |                             |                             | 
0021 201-90788                       LUMP |   17400.00000       17400.00|                             | 
  DEBRIS, REMOVE , STR. #8                |                             |                             | 
0022 201-90788                       LUMP |   11500.00000       11500.00|                             | 
  DEBRIS, REMOVE , STR. #9                |                             |                             | 
0023 201-90788                       LUMP |   16000.00000       16000.00|                             | 
  DEBRIS, REMOVE , STR.#2                 |                             |                             | 
0024 205-03371             1000.000  CYS  |      22.00000       22000.00|                             | 
  SEDIMENT, REMOVE , STR. #17             |                             |                             | 
0025 205-03371             1000.000  CYS  |      22.00000       22000.00|                             | 
  SEDIMENT, REMOVE , STR. #19             |                             |                             | 
0026 205-03371             1000.000  CYS  |      22.00000       22000.00|                             | 
  SEDIMENT, REMOVE , STR. #20             |                             |                             | 
0027 205-03371             1000.000  CYS  |      22.00000       22000.00|                             | 
  SEDIMENT, REMOVE , STR. #6              |                             |                             | 
0028 801-06775                       LUMP |   63425.00000       63425.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $       635,926.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       635,926.00|           $             0.00|           $ 
==================================================================================================================================== 
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                                                                                                                   PAGE : 481 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   980,371.00                                                   ROUTE : 231 
     CALL ORDER   : 481                     CONTRACT ID : T -28841-A                   COUNTIES : OWEN 
     LETTING DATE : 11/01/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 05/31/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0821499     JAMES H DREW CORPORATION                                                   $       797,787.00  100.0000% 
   2   35-1643252     C-TECH CORPORATION, INC.                                                   $       810,885.34  101.6418% 
   3   35-2110733     SPECIALTIES COMPANY LLC                                                    $       899,808.00  112.7880% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0821499          |(   2  ) 35-1643252          |(   3  ) 35-2110733 
                                          |JAMES H DREW CORPORATION     |C-TECH CORPORATION, INC.     |SPECIALTIES COMPANY LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   GUARDRAIL REPLACEMENT ON SR67/US231      FROM WARREN ST IN FREEDOM TO W JCT SR67/US231 
                                          |                             |                             | 
0001 105-07038                8.000  MOS  |    2200.00000       17600.00|    2000.00000       16000.00|    2400.00000       19200.00 
  FIELD OFFICE, A                         |                             |                             | 
0002 110-01001                       LUMP |   14750.00000       14750.00|   23200.00000       23200.00|   44950.00000       44950.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0003 202-02241            36928.000  LFT  |       0.40000       14771.20|       0.70000       25849.60|       0.75000       27696.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0004 202-93741               83.000  EACH |     205.00000       17015.00|     115.00000        9545.00|      75.00000        6225.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0005 303-01180              769.000  TON  |      45.00000       34605.00|      54.50000       41910.50|      67.00000       51523.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0006 601-01522                4.000  EACH |    1760.00000        7040.00|    1600.00000        6400.00|    1550.00000        6200.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0007 601-02103              600.000  LFT  |      20.00000       12000.00|      18.15000       10890.00|      19.00000       11400.00 
  GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 |                             |                             | 
  IN. SPACING                             |                             |                             | 
0008 601-04240                1.000  EACH |    1609.20000        1609.20|     780.00000         780.00|     700.00000         700.00 
  GUARDRAIL, ANCHOR, TYPE 5               |                             |                             | 
0009 601-05999               15.000  EACH |      33.00000         495.00|      45.00000         675.00|      40.00000         600.00 
  CURVED TERMINAL END                     |                             |                             | 
0010 601-94689               67.000  EACH |    2508.00000      168036.00|    2095.00000      140365.00|    2550.00000      170850.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0011 601-99105            36328.000  LFT  |      12.70000      461365.60|      13.08000      475170.24|      13.00000      472264.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0012 801-06640               28.000  EACH |     125.00000        3500.00|     325.00000        9100.00|     150.00000        4200.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   980,371.00                                                   ROUTE : 231 
     CALL ORDER   : 481                     CONTRACT ID : T -28841-A                   COUNTIES : OWEN 
     LETTING DATE : 11/01/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0821499          |(   2   ) 35-1643252         |(   3  ) 35-2110733 
                                          |JAMES H DREW CORPORATION     |C-TECH CORPORATION, INC.     |SPECIALTIES COMPANY LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 801-06775                       LUMP |   45000.00000       45000.00|   51000.00000       51000.00|   84000.00000       84000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $       797,787.00|           $       810,885.34|           $       899,808.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       797,787.00|           $       810,885.34|           $       899,808.00 
==================================================================================================================================== 
 


